

ADDENDUM #3

TO
THE CONTRACT DOCUMENTS FOR THE CONSTRUCTION OF
HERNANDO BEACH VOLUNTEER FIRE DEPARTMENT BUILDING
ADDITION
IN
HERNANDO COUNTY, FLORIDA
CEO # SOLICITATION NO. 10-0015
REVISED BID OPENING DATE: **17 FEBRUARY 2010**

NOTICE

BIDDERS ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS
ADDENDUM BY SIGNATURE AT THE BOTTOM OF THIS ADDENDUM IN
THE SPACES PROVIDED AND RETURNED AT THE TIME OF THE BID DATE.

TO ALL PLAN HOLDERS:

The following changes, additions, and/or deletions are hereby made a part of the
Contract Documents for the HBVFD ADDITIONS located in Hernando County,
as fully and completely as if the same were fully set forth therein:

I. CLARIFICATIONS


1. Bid opening date is moved by seven (7) days to 17 Feb 2010.
2. Licensing-The contractor shall be a licensed General Contractor able to obtain the necessary licenses within 10 days of notification they are low bidder and prior to award of bid.
3. Bid sheet Item #13 "DRA, includes weir and riprap". The riprap is 30 S.F. for this item. The weir is sized on the Weir Detail sheet.
4. The county is paying for the testing of all site work, including the excavation, compaction and concrete tests.

II. SPECIFICATIONS

1. Revised specifications attached. Replace specifications section 5402 with the attached section 5402.

III. PLANS

Acknowledged


J. D. GANTT, CPPO, C.P.M.,
Purchasing and Contracts, Director

Issued: 28 January 2010