

**ADDENDUM #2**

TO  
THE CONTRACT DOCUMENTS FOR THE CONSTRUCTION OF

**BARNETT ROAD DRAINAGE IMPROVEMENTS**

IN  
HERNANDO COUNTY, FLORIDA  
CEO # SOLICITATION NO. 10-0028  
REVISED BID OPENING DATE: **03 MARCH 2010**

NOTICE

BIDDERS ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS  
ADDENDUM BY SIGNATURE AT THE BOTTOM OF THIS ADDENDUM IN  
THE SPACES PROVIDED AND RETURNED AT THE TIME OF THE BID DATE.

TO ALL PLAN HOLDERS:

The following changes, additions, and/or deletions are hereby made a part of the  
Contract Documents for the BARNETT ROAD DRAINAGE IMPROVEMENTS  
located in Hernando County, as fully and completely as if the same were fully set  
forth therein:

**I. CLARIFICATIONS**

1. Replace bid sheet with revised bid sheet attached.
2. Clean sand will be used for the pipe bedding, the costs associated with this shall be included under pipe.
3. Contractor is responsible for the proper disposal of the soils removed for the culvert excavation. The cost for hauling of the unsuitable material shall be included in the cost for the clean fill.
4. The county shall provide all required testing through Central Testing Lab, Inverness.

**II. SPECIFICATIONS**

**II. PLANS**

1. Replace the plan sheet with attached revised plan sheet.
2. Replace the MOT Plan sheet with the revised MOT Plan sheets.

\_\_\_\_\_  
Acknowledged

  
J. D. GANTT, CPPO, C.P.M.,  
Purchasing and Contracts, Director

Issued: 10 FEBRUARY 2010

