

**ADDENDUM No. 1**

TO  
THE CONTRACT DOCUMENTS  
FOR THE CONSTRUCTION OF  
**SPRING HILL DRIVE RESURFACING PROJECT**  
IN  
HERNANDO COUNTY, FLORIDA  
**SOLICITATION NO. 10-0030**  
**C.E.O. # 0678**

**BID DATE: FEBRUARY 24, 2010**

**NOTICE**

BIDDERS ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNATURE AT THE BOTTOM OF THIS ADDENDUM IN THE SPACE PROVIDED AND RETURN AT THE TIME OF BID DATE.

TO ALL PLAN HOLDERS:

The following changes, additions and/or deletions are hereby made a part of the Addendum No. ONE Document (Two Sheets) for the SPRING HILL DRIVE RESURFACING project, located in Hernando County, as fully and completely as if the same were fully set forth therein and referenced to:

**CLARIFICATIONS**

1. This is a Unit Cost construction project.
2. FDOT Pre-Qualification is not required.
3. There are no specific permit fees.
4. It is not necessary to contract with a professional surveyor.
5. As-builts are not required for this project.
6. Videos or still photos not required for this project.
7. FDOT Asphalt Index (API) is not part of this contract. No adjustment of asphalt pricing allowed.
8. The contractor takes possession of milled asphalt materials.

9. All equipment and operations must comply with FDOT Standard Specifications for Road & Bridge Construction, 2007 Division II & Division III.
10. Construction shall be Night Time Operations Only.

### SPECIFICATIONS

11. Replace Bid Sheet with the new **REVISED BID SHEET** included with “**ADDENDUM ONE**” Dated Feb. 11, 2010.

### PLANS

12. Replace Summary of Pay Items Sheet with the new **REVISED PAY ITEMS SHEET** included with “**ADDENDUM ONE**” Dated Feb. 11, 2010.

\_\_\_\_\_  
Acknowledged

  
BOARD OF COUNTY COMMISSIONERS  
HERNANDO COUNTY

\_\_\_\_\_  
James D. Gantt, CPPO, C.P.M.  
Purchasing and Contracts