

**ADDENDUM No. 1**

TO  
THE CONTRACT DOCUMENTS  
FOR THE CONSTRUCTION OF  
**SPRING LAKE HIGHWAY (SCOP) RECONSTRUCTION PROJECT**  
IN  
HERNANDO COUNTY, FLORIDA  
**SOLICITATION NO. 10-0046**  
**C.E.O. # 0305**

**BID DATE: MARCH 31, 2010**

**NOTICE**

BIDDERS ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNATURE AT THE BOTTOM OF THIS ADDENDUM IN THE SPACE PROVIDED AND RETURN AT THE TIME OF BID DATE.

TO ALL PLAN HOLDERS:

The following changes, additions and/or deletions are hereby made a part of the Addendum No. ONE Document (Two Sheets) for the SPRING LAKE HIGHWAY (SCOP) RECONSTRUCTION project, located in Hernando County, as fully and completely as if the same were fully set forth therein and referenced to:

**CLARIFICATIONS**

1. FDOT Contractor Pre-Qualification is not required.
2. There are no specific permit fees.
3. FDOT Asphalt Index (API) is not part of this contract. No adjustment of asphalt pricing allowed.
4. The contractor takes possession of milled asphalt materials.
5. All equipment and operations must comply with FDOT Standard Specifications for Road & Bridge Construction, 2007 Division II & Division III.
6. Lane closures will not be allowed between the hours of 6:00 AM and 8:00 AM and between the hours of 4:00 PM and 6:00 PM.

7. Material Testing is through our annual contract with CENTRAL TESTING LABORATORY.

### SPECIFICATIONS

8. Replace Bid Sheets with the new **REVISED BID SHEETS** included with “**ADDENDUM ONE**” Dated **March 10, 2010**.

### PLANS

9. Replace Typical Section Sheets 2 and 3 with the new **REVISED TYPICAL SECTION SHEETS R2 and R3** included with “**ADDENDUM ONE**” Dated **March 10, 2010**.
10. Replace PLAN & PROFILE Sheets 6, 7, 8 and 9 with the new **REVISED PLAN & PROFILE SHEETS R6, R7, R8 and R9** included with “**ADDENDUM ONE**” Dated **March 10, 2010**.

---

Acknowledged



BOARD OF COUNTY COMMISSIONERS  
HERMANDO COUNTY

---

James D. Gantt, CPPO, C.P.M.  
Purchasing and Contracts