

ADDENDUM #2

TO
THE CONTRACT DOCUMENTS FOR THE CONSTRUCTION OF

CITRUS WAY CULVERT IMPROVEMENTS

IN

HERNANDO COUNTY, FLORIDA

CEO # SOLICITATION NO. 10-0086

REVISED BID OPENING DATE: **29 SEPTEMBER 2010**

NOTICE

BIDDERS ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS
ADDENDUM BY SIGNATURE AT THE BOTTOM OF THIS ADDENDUM IN
THE SPACES PROVIDED AND RETURNED AT THE TIME OF THE BID DATE.

TO ALL PLAN HOLDERS:

The following changes, additions, and/or deletions are hereby made a part of the
Contract Documents for the CITRUS WAY CULVERT IMPROVEMENTS located
in Hernando County, as fully and completely as if the same were fully set forth
therein:

I. CLARIFICATIONS

1. Replace bid sheet 3 for the culvert extension with the attached bid sheet 3.
2. Add bid sheet 4 to the packet.
3. Bid sheets 1& 2 for the box culvert extensions remain the same.

II. SPECIFICATIONS

III. PLANS

1. Add plan sheet for culvert replacement at Bailey Hill & Citrus Way.


Acknowledged


J. MATT. PERRY, Chief Procurement Officer
Purchasing and Contracts

Issued: September 15, 2010

NOTES:

- 1. REPLACE EXISTING CULVERT 37 L.F. WITH PIPE OF SAME DIAMETER, 53 L.F., 6' LONGER ON EACH END.
- 2. EXISTING INLET INVERT = 104.8, PROPOSED INVERT 104.8.
- 3. EXISTING OUTLET INVERT = 104.6, PROPOSED INVERT 104.6.
- 4. PROPOSED SHOULDERS SHOWN, 6 FEET WIDER FOR SAFETY.



Revisions:

HERNANDO COUNTY, FLORIDA
 Department of Public Works
 ENGINEERING DIVISION
 1525 E. Jefferson Street
 Brooksville, FL 34601-2807
 Ph. (352) 734-4082 Fax (352) 734-4423

DAVID J. BUNN, P.E.
 Registered Professional Engineer
 No. 12719

BAILEY HILL RD CULVERT REPLACEMENT
 PLAN SHEET

Drawn By	BC
Checked By	BC
Approved By	BC
Design File Name	So Se BH PLAN

CD No. 09-0539

Sheet No. 4

