

ADDENDUM NO. 2

TO
THE CONTRACT DOCUMENTS
FOR THE HERNANDO COUNTY UTILITIES DEPARTMENT
THE NORTHCLIFFE FORCE MAIN PROJECT
IN

HERNANDO COUNTY, FLORIDA

SOLICITATION NO. 10-0111

REVISED BID DATE: Wednesday, December 1, 2010 at 3:00 p.m.

NOTICE

BIDDERS ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF
THIS ADDENDUM BY SIGNATURE AT THE BOTTOM OF
THIS ADDENDUM IN THE SPACES PROVIDED AND
RETURNED AT THE TIME OF THE BID DATE

To All Bidders:

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated October 2010 with amendments and additions noted below. Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.

Changes to the Project Bid Specifications:

1. Attached are the revised construction plans for the project. A separate detail entitled US19/Northcliffe Connection is attached to replace existing connection shown on U-3, dresser coupling has been deleted.
2. Attached are the six good faith efforts that must be followed by the Contractor.
3. Attached is the revised bid list.
4. Jack and Bore shown on Sheet U-3 to be lowered at no extra cost to avoid existing water main and provide minimum 18-inch clearance.

ACKNOWLEDGMENT

By: _____
Vendor Authorized Signature

Printed Name & Title

Vendor Company Name



J.M. Perry
Chief Procurement Officer

Issued: 11/17/10